

APPENDIX 1
Summary of Changes to Contract Documents for Elimination of QVE
and Replacement with New Acceptance System

Description	OPSS	SSP/NSSP	Revision Notes
MTO General Conditions of Contract	100	100S17	New SSP implemented. Replaces SSP 199S48.
Quality Verification Engineering Services	N/A	199S48	Existing SSP cancelled. Replaced by SSP 100S17.
Performance Requirement - Quality Processes	N/A	199S53	Existing SSP cancelled. Replaced by SSP 199S66.
Quality Conformance Requirements	N/A	199S66	New SSP implemented. Replaces SSP 199S53.
Electrical Work	106	101S06	New SSP implemented.
Wick Drain Installation	220	102S07	New SSP implemented.
Temporary Protection Systems	539	105S09	New SSP implemented.
Retained Soil Systems (RSS)	N/A	599S22	Existing SSP revised with changes throughout.
		599S23	Existing SSP revised with changes throughout.
Grounding	609	106S09	Existing SSP revised with changes to clause 630.07.14.02.
Underpass Luminaires	611	106S10	Existing SSP revised with changes to section 611.03 and subsection 611.07.10.
Power Supply Equipment	614	106S17	New SSP implemented.
Roadway Luminaires	617	106S16	Existing SSP revised with changes to section 617.03 and subsection 617.07.10.
Traffic Signal Equipment	620	106S18	New SSP implemented.
Traffic Signal Controllers	622	106S19	New SSP implemented.
Sectional Steel High Mast Lighting Poles	630	630F02	Existing SSP revised with changes to section 630.03, subsections 630.04.01 and 630.10.01, and clauses 630.07.03.01 & .02 and 630.07.03.02.01.
Concrete Footings and Maintenance Platforms for High Mast Lighting Poles	631	106S20	New SSP implemented.
Power Supply Cabinets	N/A	682S12	Existing SSP revised with changes to subsection 7.5 and the addition of new section 7.6.
Noise Barrier Systems	760	760F01	Existing SSP revised with changes to section 760.03 and clauses 760.07.13.01 and 760.07.13.02.
Excavating and Backfilling - Structures	902	109S12	Existing SSP revised with changes to section 902.03 and subsections 902.07.04 and 902.07.08.
		NSSP FOUN0003	Existing NSSP revised with changes to clause 902.04.02.03.

APPENDIX 1
Summary of Changes to Contract Documents for Elimination of QVE
and Replacement with New Acceptance System

Description	OPSS	SSP/NSSP	Revision Notes
Deep Foundations	903	109F57	New SSP implemented.
Concrete Structures	904	109S18	New SSP implemented.
Steel Reinforcement for Concrete	905	109S17	Existing SSP revised with changes to subsection 905.07.05 and clause 905.08.01.02.
Structural Steel for Bridges	906	109S04	Existing SSP revised with changes to section 906.03 and subsections 906.04.03 and 906.07.08.
Traffic Barriers and Railings for Structures	908	109S19	New SSP implemented.
Prestressed Concrete - Precast Girders	909	109S24	New SSP implemented.
Stressing Systems for Post-Tensioning	910	109S25	New SSP implemented.
Sign Support Structures	915	109S26	New SSP implemented.
Modular Bridges for Temporary Installation	918	109S27	New SSP implemented.
Formwork and Falsework	919	109S28	New SSP implemented.
Deck Joint Assemblies and Seals - Structures	920	109S29	New SSP implemented.
Installation of Bearings	922	109F30	New SSP implemented.
Structure Rehabilitation - Concrete Removal	928	109S32	New SSP implemented.
Prestressed Soil and Rock Anchors	942	109S58	New SSP implemented.
Glass Fibre Reinforced Polymer (GFRP) Reinforcing Bar	N/A	999S02	Existing SSP revised with changes to clause 4.02.01 and subsections 7.01 and 7.03.
Metallic Dowels into Concrete	N/A	999F29	Existing SSP revised with changes to subsection 7.02.
Jacking of Superstructure	N/A	999S30	Existing SSP revised with changes to section 3.0, subsection 7.05, and addition of subsection 7.06.
Precast Concrete Bridge Elements (Non-Prestressed and Prestressed)	N/A	999S31	Existing SSP revised with changes to clause 4.02.05 and subsection 7.04.
Power Supply Equipment	2414	124S02	New SSP implemented.
Sectional Steel High Mast Lighting Poles	2471	124S01	Existing SSP revised with changes to subsection 2471.07.06.